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Appendix C

New Improvement Plans
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Figure 36 Proposed (End) Scoreboards
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SPECIFICATIONS:

SCOREBQARD DISPLAY:
- DIGITS:

GENERAL DISPLAY:
— 4-SIDED DISPLAY

CLOCK & SCORE DIGITS ARE 13"
7 LED SEGMENTS EACH

T.0.L DIGITS ARE 7" HIGH, 7 LED
SEGMENTS EACH

ALL OTHER DIGITS ARE 10" HIGH,
7 LED SEGMENTS EACH

FOULS, & SCORE DICITS & POSS

HIGH,

ALL ALUMINUM CABINET CONSTRUCTION
DISPLAY FINISH TO BE SPECIFIED
OPTIONAL ACCENT STRIPING 1S 1"
DIMENSIONS ARE SUBJECT TO CHANGE DUE
TO DETAILED DESIGN CONSIDERATIONS/ONLY
APPROVED SHOP DRAWINGS SHOULD BE
USED FOR CONSTRUCTION PURPOSES

WIDE, VINYL

INDICATORS HAVE RED LED's

ALL OTHER DIGITS, COLONS, &
INDICATORS HAVE AMBER LED's

— CAPTIONS:

— ALL CAPTIONS ARE 4" HIGH, VINYL
— TEAM NAME MESSAGE CENTERS:

— 8x48 LED MATRICES

— LED PIXELS ARE ON .75" CENTERS
— LED PIXELS ILLUMINATE AMBER

"ProAd®" RGB DISPLAY:

— "PURE PIXEL®" 32x128 LED MATRIX

— LED PIXELS ARE ON 23 mm CENTERS
— LED'S ILLUMINATE RED, GREEN & BLUE
— "VENUS ® SERIES" CONTROLLER

SPONSOR _DISPLAYS:

— COPY AREAS ARE APPROX. 2'=2" HIGH x
4'—-8" WIDE, COPY TO BE SPECIFIED

— DISPLAY FACES ARE INTERNALLY ILLUMINATED
POLYCARBONATE FLAT SHEET

ESTIMATED POWER DEMAND:
— SCOREBOARD DISPLAY:
— "ProAc®” RGB DISPLAY:
— SPONSQOR DISPLAYS:

— TOTAL SYSTEM:

POWER REQUIREMENTS ARE VALID FOR
60 DAYS FROM THE DWG/REV. DATE.

DO NOT USE FOR D(scn/(NGmEsnwc or
0PY APPROVAL

EXPRESSONS SHOWN Aﬁt CONC(.PYUM. N
NATURE, CONFIDENTIAL AND PROPRIET,

ARANCE WAY DIFFER
NOT REPRODUCE
ar MEANS WITHOUT THE EXPRESSED
WRITTEN CONSENT OF CAKTRONICS, ME.

800 WATTS
5,200 WATTS
2,600 WATTS
8,600 WATTS

SUSTOUER 1S RESPONSIBLE FOR PROVIOM

WITH WRITIEN VERIFICATION SIGNED
EI’ QUALISED” PERSONS CONFIRMING THAT ROOF
STRUCTURE IS CAPABLE CF SUPPORTING
SCORING SYSTEM LOAD.

P.L. #230591

THE CONCEPTS EXP!

RESSED AND _ DETALS SHOWN
PROPRIETARY. NWREWEWMWIMUW
WRITTEN CONSENT OF DAKTRONICS,

EXPRESSED

ON THIS DRAWING ARE CDNFIJBITIPL MD
ELECTRONI! Y WITHOUT THI
2006 DAKTRONICS, IW

DAKTRONICS, INC.

BROOKINGS, SD 57006

pros: SIOUX FALLS ARENA/ SIOUX FALLS,SD

me BB-2124-13 OR —15 W/PS—231-32X128

DES. BY:

orawN Bv: DKJELDE

oATE: 10—20—06

REV.

DATE DESCRIPTION

o ™ ——— 7000-PO8A-288083

Figure 37 Proposed (Center) Scoreboard
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Figure 38: New locker room plan
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Figure 39: Locker Rooms #1 and #2

67



September 13, 2007

Report on Seven Year Capital Improvements

CIANY d STy
Lnc-Hy 3
LI THILSHT
SEIH L L3S
HILYR L T

CHLE 79 A3

ST SHILIA
KEN HLSA AA0AY
L2 ¢ SmiEn
N LMY r=E

(TALY TS WSS
FRYLINSHET ~

APl THY

T 1..._..m__._

At THY

e el e

.Em.-q._

I

|

g IS O oo

SIHL Wl SA3A450
(TR SHlLSET

Sl
AT -
® Tk 2T

=T

| 310y LT i ——

HIx'PIEA 2L
STk SHLS R /07—

ST119EA AN oo o]

Figure 40: Locker Rooms #3 and 4
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Figure 41: Media #2 Option
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Figure 42: Media Room plan
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Figure 43: Arena offices
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