

Project: Scale House & Route 1 Improvements
 Location: Sioux Falls Regional Sanitary Landfill

Lloyd Construction Company **Journey Group Companies DBA Journey Construction** **APX Construction Group, LLC** **Sunkota Construction, INC** **Empire Building Construction, LLC** **Peska Construction, INC**

A/E Firm: Burns & McDonnell, Luke Rodig, PE
 Address: 6909 S. Lyncrest Place, Ste. 120
 City/State/Zip: Sioux Falls, SD 57108
 Phone No.: 605-610-1793 / 605-940-3569
 Value of CFM: \$

Bid Estimate: \$ 6,300,000.00
 Budget: \$ 5,665,414.00
 Letting Date: 08/29/23
 Time: 2:15 PM

101 S. Reid Street,
 Address: Suite 201
 City/State/Zip: Sioux Falls, SD 57103
 Phone No.: 605-323-2820

Address: 4500 W. 58th St.
 City/State/Zip: Sioux Falls, SD 57108
 Phone No.: 605-336-1640

3 Civic Center Plaza,
 Address: Suite 400
 City/State/Zip: Mankato, MN 56001
 Phone No.: 605-349-1019

Address: 3412 N Potsdam Ave.
 City/State/Zip: Sioux Falls, SD 57104
 Phone No.: 605-338-9110

Address: 1709 N. Industrial Ave.
 City/State/Zip: Sioux Falls, SD 57104
 Phone No.: 605-335-7205

Address: 2700 N. 4th Ave.
 City/State/Zip: Sioux Falls, SD 57104
 Phone No.: 605-334-0173

Item No.	Std. Bid Item No.	Description	Unit	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	SPECIAL	SCALE HOURS & ROUTE 1 IMPROVEMENTS	LS	1	\$ 5,708,000.00	\$ 5,708,000.00	\$8,880,000.00	\$8,880,000.00	\$5,995,595.00	\$5,995,595.00	\$6,095,000.00	\$6,095,000.00	\$6,285,664.00	\$6,285,664.00	\$6,785,000.00	\$6,785,000.00
					Total Bid	\$ 5,708,000.00	Total Bid	\$ 8,880,000.00	Total Bid	\$ 5,995,595.00	Total Bid	\$ 6,095,000.00	Total Bid	\$ 6,285,664.00	Total Bid	\$ 6,785,000.00
2	SPECIAL	ALTERNATE 1 - PDA NORTH Z-WALL EXPANSION	LS	1	\$ 552,950.00	\$ 552,950.00	\$520,000.00	\$520,000.00	\$253,100.00	\$253,100.00	\$702,000.00	\$702,000.00	\$523,546.00	\$523,546.00	\$767,000.00	\$767,000.00
3	SPECIAL	ALTERNATE 2 - RETURN ACCESS ROAD PAVING DEDUCT	LS	1	\$ (52,500.00)	\$ (52,500.00)	\$(75,000.00)	\$(75,000.00)	\$(75,000.00)	\$(75,000.00)	\$(75,000.00)	\$(75,000.00)	\$(61,000.00)	\$(61,000.00)	\$(58,000.00)	\$(58,000.00)
4	SPECIAL	ALTERNATE 3 - TEMPORARY CONSTRUCTION BY-PASS ROAD PAVING	LS	1	\$ 128,800.00	\$ 128,800.00	\$133,000.00	\$133,000.00	\$137,400.00	\$137,400.00	\$140,000.00	\$140,000.00	\$134,991.00	\$134,991.00	\$155,000.00	\$155,000.00
5	SPECIAL	ALTERNATE 4 - SNOW FENCE DEDUCT	LS	1	\$ (89,500.00)	\$ (89,500.00)	\$(25,000.00)	\$(25,000.00)	\$(97,850.00)	\$(97,850.00)	\$80,000.00	\$80,000.00	\$(75,000.00)	\$(75,000.00)	\$(85,000.00)	\$(85,000.00)
					Alternates	\$ 538,750.00	Total Bid	\$ 553,000.00	Total Bid	\$ 217,650.00	Total Bid	\$ 687,000.00	Total Bid	\$ 522,537.00	Total Bid	\$ 779,000.00
6	120.0100	UNCLASSIFIED EXCAVATION - DIGOUTS	CY		\$ 38.00		\$42.00		\$43.00		\$43.00		\$42.00		\$43.00	
7	260.1010	AGGREGATE BASE COURSE	TON		\$ 42.00		\$32.00		\$33.00		\$34.00		\$32.00		\$34.00	