### Project: LOCALIZED ASPHALT REPAIRS - FROSTBOILS - EAST PHASE

- **Location:** VARIOUS

#### Bidding Information:
- **A/E Firm:** OFFICE OF CITY ENGINEER; NICK REZAC
- **Bid Estimate:** $250,000.00

#### Bidders:
1. **Asphalt Surfacing**
   - Address: 224 W. 9TH STREET
   - Phone No.: 605.367.8601
   - Value of OFM: $-

2. **Journey Group Companies DBA Black-Top Paving**
   - Address: 1205 W. Russell
   - Phone No.: 605.338.4921
   - Value of OFM: $-

3. **Myrl & Roy's Paving, Inc.**
   - Address: 4500 W. 58th
   - Phone No.: 605.336.9512
   - Value of OFM: $-

4. **Double H Paving, Inc.**
   - Address: 1300 N. Bahnson
   - Phone No.: 605.334.3204
   - Value of OFM: $-

5. **Tea, SD 57064**
   - Address: 27275 Verhey
   - Phone No.: 605.498.2030
   - Value of OFM: $-

#### Contract Information:
- **Address:** 224 W. 9TH STREET
- **Budget:** $2,983,742.12

#### Itemized Bid Tabulation:

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Std. Bid Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Quantity</th>
<th>Unit Price</th>
<th>Total Price</th>
<th>Unit Price</th>
<th>Total Price</th>
<th>Unit Price</th>
<th>Total Price</th>
<th>Unit Price</th>
<th>Total Price</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>110.1010</td>
<td>SPECIAL MOBILIZATION PER LOCATION</td>
<td>EA</td>
<td>14</td>
<td>$2,000.00</td>
<td>$28,000.00</td>
<td>$1,725.00</td>
<td>$24,150.00</td>
<td>$2,100.00</td>
<td>$29,400.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>110.1010</td>
<td>REMOVE ASPHALT CONCRETE PAVEMENT</td>
<td>SY</td>
<td>3213</td>
<td>$3.70</td>
<td>$11,888.10</td>
<td>$8.75</td>
<td>$28,113.75</td>
<td>$11.00</td>
<td>$35,343.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>110.8100</td>
<td>SAW EXISTING ASPHALT</td>
<td>LF</td>
<td>5923</td>
<td>$3.85</td>
<td>$22,803.55</td>
<td>$3.55</td>
<td>$21,026.65</td>
<td>$4.25</td>
<td>$25,172.75</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>260.1010</td>
<td>SPECIAL UNCLASSIFIED EXCAVATION FROST BOIL</td>
<td>CY</td>
<td>1049</td>
<td>$14.00</td>
<td>$14,686.00</td>
<td>$2,250.00</td>
<td>$28,000.00</td>
<td>$4.80</td>
<td>$28,430.40</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>260.1010</td>
<td>AGGREGATE BASE COURSE</td>
<td>TON</td>
<td>3254</td>
<td>$19.00</td>
<td>$61,826.00</td>
<td>$21.65</td>
<td>$70,449.10</td>
<td>$35.00</td>
<td>$36,715.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>634.0110</td>
<td>TYPE 3 BARRICADE 8' DOUBLE SIDED</td>
<td>SF</td>
<td>614</td>
<td>$11.00</td>
<td>$6,754.00</td>
<td>$12.50</td>
<td>$7,675.00</td>
<td>$11.00</td>
<td>$6,754.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>634.0285</td>
<td>INLET PROTECTION</td>
<td>EA</td>
<td>237</td>
<td>$13.20</td>
<td>$3,128.40</td>
<td>$16.00</td>
<td>$3,400.00</td>
<td>$2.50</td>
<td>$2,926.95</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>634.0285</td>
<td>TYPE 3 BARREL MISCELLANEOUS PER TRAFFIC CONTROL</td>
<td>EA</td>
<td>14</td>
<td>$2,530.00</td>
<td>$35,420.00</td>
<td>$2,550.00</td>
<td>$35,000.00</td>
<td>$2,370.00</td>
<td>$33,180.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>734.0850</td>
<td>INLET PROTECTION</td>
<td>HR</td>
<td>17</td>
<td>$137.50</td>
<td>$2,337.50</td>
<td>$115.00</td>
<td>$2,400.00</td>
<td>$87.50</td>
<td>$1,487.50</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>734.5010</td>
<td>SWEEPING</td>
<td>SY</td>
<td>3213</td>
<td>$2.40</td>
<td>$7,711.20</td>
<td>$4.00</td>
<td>$12,852.00</td>
<td>$8.00</td>
<td>$20,884.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>900.0450</td>
<td>VALVE BOX ADJUSTMENT</td>
<td>EA</td>
<td>1</td>
<td>$495.00</td>
<td>$495.00</td>
<td>$250.00</td>
<td>$350.00</td>
<td>$350.00</td>
<td>$350.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>950.5000</td>
<td>ADJUST MANHOLE</td>
<td>EA</td>
<td>1</td>
<td>$495.00</td>
<td>$495.00</td>
<td>$250.00</td>
<td>$350.00</td>
<td>$350.00</td>
<td>$350.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

#### Total Bid Tabulation:
- **Total Bid:** $272,572.25
- **Value of OFM:** $-

---

### Conclusion

The bid tabulation details the localized asphalt repairs for Frostboils in the east phase, including various contractors and associated costs, ensuring the necessary work is efficiently executed within the allocated budget.